Attachment
Scope of Services
Airport Master Plan

Establish a Planning Advisory Committee — composed of representatives of FAA
and Caltrans, local, regional, state, or federal agencies; airport users and tenants; and
local community representatives. The Committee will advise the Consuitant on content
and recommendations of the Master Plan study through meetings and review of working
papers.

Inventory — this element will assemble and organize relevant information, data and
mapping to be used throughout the study in support of various analyses.

Forecasts — this study element is intended to determine an estimate of future levels of
air traffic by quantity and by characteristics that will identify the demand that must be
met by the Airport and by the surrounding airport environs area.

Demand Capacity — this element is to determine the critical airside and landside
demand/capacity relationships to serve as a guide for later determination of facility
requirements.

Facility Requirements — The capacity needs will be converted in this element into
types and volumes of actual physical facilities required to meet forecast demands in
aviation activity, and to identify short-term corrective strategies for problems that
demand immediate attention.

Airport Alternatives — Using the Facility Requirements, alternative development
scenarios, including the "no-build” scenario, for the Airport will be identified. These
scenarios must take into account the development needs of the Airport to meet
projected aviation demand levels as determined in the forecasting element and meet
airfield, passenger terminal building, cargo area, generai aviation area, revenue support
area and other Airport capacity needs established under the demand/capacity elfement.
Recommend Master Plan Concept and Capital Financial Plan — This element will
establish a capital implementation program to provide the Airport development
requirements necessary to meet aviation activity demands during the forecast period.
Airport Plans — All plans will be prepared in a format which complies with the content
contained within FAA’s current Airport L.ayout Plan checklist and can be utilized by the
Airport in carrying out implementation of the projects.

Public Coordination and Communication - preparation and distribution of brochures,
graphic displays, handout materials for the Planning Advisory Committee meetings (5);
coordination meetings with Airport, FAA, Airport Land Use Commission, and Goleta
Siough Management Committee (6); public workshops for general public and Airport
users (4); and web page for Master Plan.

Final Reports and Approvals — These documents will depict all of the findings of the
study effort and to present the study and its recommendations to appropriate local
organizations.



B

Santa Barbara Airport

Estimated Project Schedule for the Airport Master Plan at

SANTA BARBARA AIRPORT

1. Initlation

MONTH
Notice to Proceed ———— | 1| 2(3|4|5|6]|7]18|9]|10 11i12i'13 14‘15 16:17_18 19]20[21.22 23(24
I
L) . f 1101 ' ' [l |

2. Inventory

3. Forecasts

4. Demand/Capacity

5. Facility Requirements

6. Airport Alternatives

7. Concept/Financial Plan |

1§

eaaneview [

8. Airport Plans.

9. Public Coordination (@) o 0 6
: MELE AT LA B o o
10. Reports/Approvals \ : E aig;?:;: ‘m

11. Environmental

NEPA [nventory

LEGEND

Planning Advisory Committee Meeting
Public Workshop

Coordination Meeting

Draft Final Report

BB86H9

Final Master Plan Report




